

# REQUEST FOR PROPOSALS

**Las Colinas ATS**

---

Pre-Proposal Conference  
June 19, 2025

# Agenda

---

Welcome/ NCTCOG Safety Procedures

Introduction/ Agenda Overview

Project Background

Overview of the Scope of Work & Study Area

RFP Consultant Selection Criteria/ Submittal Requirements/ Schedule

Questions and Answers

exits are marked by an exit sign and can be found nearby.



# Project Background

---

## General Project Overview

Las Colinas Automated Transportation System (ATS) infrastructure project is to modernize and prepare the system for the next generation of ATS technology. This will be accomplished by the development of the retrofit design and engineering of the Las Colinas ATS infrastructure. This project is located in the Las Colinas District of Irving Texas.

## Scope of Work Overview

The scope is to advance the engineering and design of the retrofit as close to 100% design plans as possible, with intermediate milestones at 30%, 60%, and 90%. The project will cover approximately one mile of the existing ATS infrastructure. The expected duration of the retrofit agreement is 1 year from the notice to proceed.

# Overview of Scope of Work

---


The scope of work will include:

- *Project Management* – Project Management Plan, with project approach, project organization structure and engaging with Key Stakeholders
- *Retrofit Assessment* - Inspection of existing infrastructure, evaluation of track and integration of new decking
- *Infrastructure Evaluation* – Potential accommodation of dynamic wireless charging elements and/or static charging locations
- *Engineering Documentation* - Design of necessary infrastructure components to retrofit, vehicle storage and charging facility
- *Environmental Documentation* - Obtain Categorical Exclusion or complete the NEPA process for the retrofit project
- *Implementation Plan* – Develop plan and include cost estimation and future project scheduling



# Study Area

## Study Area: Las Colinas District of Irving Texas



# RFP Consultant Selection Criteria (Engineering)

---

Project Understanding	30%
Scope of Services	25%
Qualification of Project Manager and Staff	20%
Knowledge of the Dallas-Fort Worth Area	10%
Firm Qualifications/Consultant References	10%
Schedule	5%

DBE Participation Goal: 32%

# Submittal Requirements

---

One hard copy or one flash drive submitted in-hand by **5:00 p.m., Central Time, on Friday, July 11, 2025.** In-hand submittal will count as the official submittal. Requesting electronic submission of proposal documents to [TransRFPs@nctcog.org](mailto:TransRFPs@nctcog.org). Electronic submissions only will **not** be evaluated.

Pages limited to twenty (20) total pages. Cover letter and compliance requirements/required forms do not count towards page limit.



# Schedule

---

RFP Published	June 6, 2025
Written Questions Due	June 13, 2025
Written Response to Questions Posted	June 18, 2025
Pre-Proposal Conference	June 19, 2025
Proposals Due	July 11, 2025
Interviews (if needed)	August 4, 2025
Negotiations	August 11, 2025 – August 29, 2025
Executive Board (Contract Awards)	September 25, 2025
Contract Execution	October 2025

# Questions?

---

Responses to questions will be posted on June 18, 2025, at [www.nctcog.org/rfp](http://www.nctcog.org/rfp) and questions asked during the pre-proposal conference will be posted by end of day June 20, 2025.